
Contract Number 01-499904  

Date Adv.: 10/11/2010  

 

Item 

No.

Item  

Code

Item Description Unit of  

Measure

Estimated 

 

Quantity

1 074016 CONSTRUCTION 

SITE MANAGEMENT

LS LUMP 

SUM

2 074019 PREPARE STORM 

WATER POLLUTION 

PREVENTION PLAN

LS LUMP 

SUM

3 074028 TEMPORARY FIBER 

ROLL

LF 370

4 074035 TEMPORARY CHECK 

DAM

LF 390

5 074038 TEMPORARY 

DRAINAGE INLET 

PROTECTION

EA 48

6 074042 TEMPORARY 

CONCRETE 

WASHOUT 

(PORTABLE)

LS LUMP 

SUM

7 074055 TEMPORARY SOIL 

BINDER

SQYD 87,800

8 074057 STORM WATER 

ANNUAL REPORT

EA 1

9 120090 CONSTRUCTION 

AREA SIGNS

LS LUMP 

SUM

10 120100 TRAFFIC CONTROL 

SYSTEM

LS LUMP 

SUM

11 128650 PORTABLE 

CHANGEABLE 

MESSAGE SIGN

EA 2

12 150662 REMOVE METAL LF 170
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BEAM GUARD 

RAILING

13 152430 ADJUST INLET EA 7

14 190101 ROADWAY 

EXCAVATION

CY 2,470

15 190110 LEAD COMPLIANCE 

PLAN

LS LUMP 

SUM

16 190115 ASBESTOS 

COMPLIANCE PLAN 

(NATURALLY 

OCCURING 

ASBESTOS)

LS LUMP 

SUM

17 203032 EROSION CONTROL 

(HYDROSEED) 

(ACRE)

ACRE 16

18 260201 CLASS 2 

AGGREGATE BASE

CY 150

19 390136 MINOR HOT MIX 

ASPHALT

TON 190

20 566011 ROADSIDE SIGN - 

ONE POST

EA 2

21 820112 MARKER (CULVERT) EA 48

22 832070 VEGETATION 

CONTROL (MINOR 

CONCRETE)

SQYD 33,400

23 019453 HIGH TENSION 

CABLE BARRIER

LF 58,800

24 839311 DOUBLE THRIE 

BEAM BARRIER 

(WOOD POST)

LF 1,440

25 019454 HIGH TENSION 

CABLE BARRIER 

TERMINAL

EA 26

26 860090 MAINTAINING LS LUMP 
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EXISTING TRAFFIC 

MANAGEMENT 

SYSTEM ELEMENTS 

DURING 

CONSTRUCTION

SUM

27 999990 MOBILIZATION LS LUMP 

SUM
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